
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 105 

STATE PROJECT NO.   RD-180-9(1182) 

LOCATION: I-180, I-80-CORNHUSKER HWY, LINCOLN 

COUNTIES: LANCASTER 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

June 21, 2012.  At that time the bids will be opened and read for 

SPECIALTY 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  SPECIALTY 

  Length: 1.6 MILES 

  START DATE 09/10/2012    WORKING DAYS     5 

  Price Range $          0 to $    500,000 

 

  Plans and specifications may be seen beginning May 29, 2012 at the Lincoln 

Central Office and June 04, 2012 at the District Engineer's Office at LINCOLN 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                             5   SHEETS   $   1.25 

STANDARD PLANS                                              4   SHEETS   $   1.00 

 

    SHEET NO. 

 

    1      TITLE PAGE 

    2-S    SUMMARY OF QUANTITIES 

    3      TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

           (FREEWAY-INTERSTATE) 

    4      TRAFFIC CONTROL PLAN--WORK IN VICINITY 

           OF EXIT RAMP & ON RAMP  

    5      TEMPORARY PAVEMENT MARKING PLAN 

 

    STANDARD PLANS   

 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 8 SPECIALTY 

 

BARRICADE, TYPE II                                   1,100 BDAY 

BARRICADE, TYPE III                                     34 BDAY 

TEMPORARY SIGN DAY                                     140 EACH 

SIGN DAY                                               172 EACH 

OVERLAY BROKEN LINES                                   170 STA 

OVERLAY SOLID LINES                                    606 STA 

FLASHING ARROW PANEL                                    10 DAY 

MOBILIZATION                                     LUMP      LUMP 

FOG SEAL                                            13,200 GAL 

 


